

16/91

25 April 1768

Contract between Sam Boyling
and a Committee of the Chamber of
Colyton for repairing of the
Bridge

Consideration 20-0-0

The Work is to be
Finished by the 25
July 1768

28th April 1768 p. Boyling 5th
1st more

Bridge finished July 10

the
25th 1768 Whereas the Feoffees and twenty more of the Chamber of Colyton in the County of Devon at their Chamber
did the 29th day of September 1767 did order that Umborne Bridge should be forthwith repaired under the direction and Order of the Feoffees
Francis Drake M^r John Sampson Jun^r and M^r Thomas Hoshins and they were thereby Impowered a Committee to Contract or other
agree for the repairing of the said Bridge as they should think fit and to draw upon the parish Pariff for any Sum or Sums of money in resp^t
to the reparation of the said bridge NOW in pursuance of the said Order It is hereby contracted and agreed by and between the said
Francis Drake John Sampson the Younger and the S^r Thomas Hoshins of the one part & Sam^l Boyling of Barton in the S^t County of Devon Stone
Cottor of the other part AND first the said Samuel Boyling for himself his Exors & Admors doth hereby Covenant promise and agree to and with them
the said Francis Drake John Sampson the Younger and Thomas Hoshins & their Successors & Assigns Feoffees of the S^t Chamber of Colyton and to
and with each and every of them that he the said Samuel Boyling his Exors or Admors shall and will within the Space of Three Months from the
date hereof in a good Workman like manner and according to the best of his Art and Skill well and sufficiently repair amend and put in good Order
and Condition the said Bridge called Umborne bridge in the said parish of Colyton according to the dimensions and particulars in
the Schedule or Estimate hereto annexed and mentioned In Consideration whereof they the said Francis Drake John Sampson
the Younger and Thomas Hoshins do hereby for themselves their Successors and Assigns Feoffees of the said Chamber of Colyton Covenant
and promise to and with the said Samuel Boyling his Exors Administrators and Assigns well and truly to pay or cause to be paid
unto the said Samuel Boyling his Exors Administrators and Assigns the Sum of Twenty pounds of lawfull money of
Great Britain in manners following (to wit) Five pounds part thereof at the beginning of the said Work, Five pounds more in
another part thereof when the said Work shall be halfe done and the remaining Ten pounds in full for the said Work when the same
shall be completely finished AND the said Samuel Boyling doth hereby for himself his Exors and Administrators and for
every of them Covenant and promise to and with the said Francis Drake John Sampson the Younger and Thomas Hoshins & their Successors
and Assigns Feoffees of the said Chamber of Colyton that he the said Samuel Boyling his Exors & Admors shall and will at his & their own proper
Expence find and provide all the Stone, Lime, Linnings and all materials necessary for putting the said Bridge called Umborne bridge
in good repair and Condition as aforesaid under the Inspection of them the S^r Francis Drake John Sampson the Younger and Thomas Hoshins
AND ALSO that he the said Samuel Boyling shall & will at his own Expence keep and support the said Coping for the space of Seven years from
the date hereof (all acts of Violence which shall appear to be done thereto excepted) AND for the performance of all and every the Articles
& Agreements abovementioned they the S^r Francis Drake John Sampson the Younger and Thomas Hoshins and the said Samuel Boyling do
hereby bind themselves to each other in the special Sum of Twenty pounds In Witness whereof the partyes abovenamed to these
presents their hands and Seals have hereunto set the day and year first above written

Sealed and delivered
In the presence of
John Hearwood
Jacob Pady

Francis Drake
John Sampson Jun^r
Thomas Hoshins

Samuel Boyling

2nd April
1768.

An Estimate of the Repairs of the ^{new} Bridge
taken by Sam^l & Rowland to which the
annexed agreement refers.

For New Coping both sides of the Bridge to ^{the} amount of 170 feet at One Shilling a foot and finding all materials	8-10-0
For raising the Guard Walls 3 feet high and to make good what is down being 16 perches at 16 feet and ¹ / ₂ to 17 perches at 6 Shillings a perch and finding all materials	11-16-0
For repairing the freestones of the Quoin with New Free Stones and making good the Shavings and finding all materials	1-10-0
For paving the Bridge from one end to ^{the} other in a good Workman like manner and finding all materials	1-1-0
For 190 Yards of Pointing and taking out all the Old Mortar before its begun to be new pointed and finding all materials	2-10-0
For 12 Guard Stones & putting them in	0-12-0
For finding and providing ^{placing & putting in} Iron Clamps for the Bridge	18-19-0 1-1-0
Total — £ 20-0-0	

The above is a true Estimate made by me
witness my hand ^{at} 25th of April 1768

Attested by
John Warwood
Jacob Tady

Samuel Boyling